BRUHATH BENGALURU MAHANAGARA PALIKE

Office of the Executive Engineer (Electrical), Rajarajeshwari Nagar Zone

No: RRNZ/EE(E)/WO/46/2013-14 Date: 16-07-2013

SL No.46

WORK ORDER

To

Prema Electrical Enterprises
No 134, Coconut Avenue Road,
8th Cross, Malleshwaram,
Bangalore.

Sub:- Improvement of Street light Control system by providing UG/ABC cable & timers to Existing street lights in ward No 17 of RR Nagar Zone.

Ref:- 1) Tender Notification No. : BBMP/RRN/EE(E)/TND/01/2013-14 Dt.:07-06-2013
2) Agreement No BBMP/RRN/EE(E)/AGR/46/2013-14 Dt. 16-07-2013

****

By virtue of having executed the Agreement and the same has been **"accepted"** by the under signed, and both are agreed to the rates of -0.8% below the noted rates of schedule 'B' based on SR Of KPWD SR (Elect) 2010-11 amounting **98899.00** (In words Rupees Ninety Eight Thousand Eight Hundred and Ninety Nine Only)

You are requested to start and complete the above work with in Schedule time under the instructions and supervision of Engineer in charge of the work.

The Parameters of the Work are as Follows:

1.	Amount of estimate	Rs.100000.00
2.	Amount put to Tender	Rs.99696.87
3.	Percentage of Tender	- 0.8% Below
4.	Tender Amount including Tender Premium	Rs. 98899.00
5.	Date of handing over the site	31-07-2013
6.	Date of commencement of work	01-08-2013
7.	Date of completion of the work	31-10-2013
8.	Monthly stipulated progress	

A Copy of accepted rate list is enclosed here with for your information and guidance.

For PREMA ELECTRICAL ENTERPRISES

Proprietor

Executive Engineer (Electrical)
Rajarajeshwarinagar Zone
Bruhath Bengaluru Mahanagara Palike.

Copy to:-

1 Additional Commissioner BBMP, RR Nagar Zone, Bangalore
2 Chief Engineer RR Nagar BBMP Bangalore.
3 Superintendent Engineer RR Nagar Zone BBMP Bangalore.
4 Asst. Executive Engineer (Quality control), BBMP, NR Square, Bangalore.
5 Asst. Controller (Finance) RR Nagar Zone BBMP Bangalore
6 Asst. Executive Engineer(Electrical) along with copy of the schedule B for information & needful